

Contract Data

Nandira River Bridge Project — Package NRB-4

Document Reference:	NRB4-CD-2020
Date:	05-Dec-2020
Contract No.:	NHIA/NRB4/CW/2020-01
From:	National Highways Infrastructure Authority (Employer)
To:	Meridian Engineering Consultants (Engineer); Sagara Constructions Pvt. Ltd. (Contractor)

This Contract Data forms part of the Contract and provides the specific values, periods, rates and particulars referred to in the General Conditions and the Particular Conditions. Where an entry below states the Sub-Clause or Particular Condition to which it relates, that entry supplies the value or period left open by that provision. Terms used below carry the meanings given to them elsewhere in the Contract.

1. THE PARTIES

Employer: National Highways Infrastructure Authority

Employer's Address for Notices: NHIA Project Office, Plot 14, Sector 9, Government Complex, Vantara City, Republic of Vantara

Employer's Electronic Address: projects.nrb4@nhia.gov.vt

Engineer: Meridian Engineering Consultants

Engineer's Address for Notices: Meridian House, 22 Riverside Avenue, Vantara City, Republic of Vantara

Engineer's Site Office: NRB-4 Site Office, Left Bank Approach, Nandira River Crossing, Suvarna District

Engineer's Electronic Address: nrb4.engineer@meridianconsult.vt

Contractor: Sagara Constructions Pvt. Ltd.

Contractor's Address for Notices: Sagara House, 8 Industrial Estate Road, Vantara City, Republic of Vantara

Contractor's Site Office: NRB-4 Contractor's Site Office, Right Bank Approach, Nandira River Crossing, Suvarna District

Contractor's Electronic Address: nrb4.pm@sagaraconstructions.vt

2. THE PROJECT

Project Name: Nandira River Bridge Project — Package NRB-4

Contract Number: NHIA/NRB4/CW/2020-01

Site Location: National Highway NH-14 Realignment, km 212+400 to km 213+040, crossing the Nandira River, Suvarna District, Republic of Vantara

3. KEY DATES AND PERIODS

Letter of Acceptance Date: 10 November 2020

Commencement Date: 15 January 2021

Time for Completion: 30 months from the Commencement Date, being 15 July 2023

Taking-Over Period (period for the Engineer to issue the Taking-Over Certificate, or a notice of reasons for not doing so, following the Contractor's application): 21 days

Defects Notification Period (Sub-Clause referenced in the General Conditions): 365 days from the date stated in the Taking-Over Certificate

4. CONTRACT AMOUNT AND CURRENCY

Payment Currency: Vantaran Dollar (VTD)

Contract Amount: VTD 42,000,000 (Vantaran Dollars forty-two million)

5. SECURITY

Performance Security Percentage: 10 per cent of the Contract Amount

Performance Security: VTD 4,200,000, in the form of an unconditional and irrevocable bank guarantee, to be provided within 21 days of the Commencement Date in accordance with Part C.8 of the Particular Conditions

6. RETENTION

Retention Percentage (Sub-Clause 14.3): 5 per cent of each amount otherwise due

Limit of Retention Money: VTD 2,100,000, being 5 per cent of the Contract Amount

7. DELAY DAMAGES

Delay Damages Rate (Sub-Clause 8.7, as supplemented by Part D.3 of the Particular Conditions): 0.05 per cent of the Contract Amount for each day of delay, being VTD 21,000 per day

Maximum Delay Damages: 10 per cent of the Contract Amount, being VTD 4,200,000

8. PAYMENT

Interim Payment Frequency (Sub-Clause 14.3): Monthly

Engineer Certification Period (Sub-Clause 14.7, as replaced by Part F.2 of the Particular Conditions): 21 days from receipt of a compliant Statement

Employer Payment Period (Sub-Clause 14.7, as replaced by Part F.2 of the Particular Conditions): 56 days from the date of the Statement to which the Interim Payment Certificate relates

Interest Rate on Late Payment: 12 per cent per annum, compounded monthly, from the date payment fell due until the date of actual payment

9. NOTICE PERIOD FOR CLAIMS

Period for Notice of Claim (Sub-Clause 20.1, confirmed unamended by Part G.1 of the Particular Conditions): 28 days from the date the Contractor became aware, or ought reasonably to have become aware, of the event or circumstance giving rise to the claim

10. WORKING DAYS AND HOURS

Working Days (Part C.1 of the Particular Conditions): Monday to Saturday, excluding public holidays observed at the Site

Working Hours (Part C.1 of the Particular Conditions): 07:00 to 19:00

11. ENGINEER'S RESIDENT REPRESENTATIVE

Resident Engineer: Er. Anand Vasker

Address: NRB-4 Site Office, Left Bank Approach, Nandira River Crossing, Suvarna District

Scope of Delegation: as recorded in the Engineer's notice to the Contractor issued pursuant to Part B.1 of the Particular Conditions

[END OF CONTRACT DATA]
